NATIONAL INSTITUTE OF PUBLIC FINANCE POLICY

Painting & white washing in NIPFP Campus,New Delhi.

Sealed tenders are invited from established and experienced contractors
by the Director, National Institute of Public Finance & Policy (NIPFP), 18/2,
Satsang Vihar, Special Institutional Area, New Delhi-110067 for the execution
of following works:-

Sl Name of Work Time of
No. Completion
1. | Painting & white washing in NIPFP 60 days

Campus.

The tender document containing terms and conditions including Financial
Bid etc. can be obtained from our office National Institute of Public Finance &
Policy (NIPFP),18/2, Satsang Vihar, Special Institutional Area, New Delhi-
110067 during office hours (10.00 AM to 3.30 PM) on all working days
(except Saturday, Sunday & holidays) between the dates given below:-

Issue of tender (Date) ; 29" Oct., 2021
Submission of tender : 01% Nov., 2021.
Last of submission of tender 17" Nov., 2021.
Date of opening of tender ; 18" Nov., 2021.
(Technical bid only)

Estimated cost : Rs.8.23 lakh
Cost of tender document : Rs. 500.00
EMD : Rs. 17,000.00

The tender documents can also be downloaded from Institute’s website
http://www.nipfp.org.in or e-publish portal of CPPP. The right is reserved by
the officer inviting this tender to revise or amend the tender documents prior to
the date notified for submission of the tender. Such revisions, amendments
shall be notified in the form of addendum or corrigendum at Institute’s
Website. Bidders are advised to look at Institute’s website regularly for any
such corrigendum/addendum.
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APPENDIX SHOWING IMPORTANT SCHEDULES

SIGNING THE AGREEMENT

COMMENCEMENT OF WORK

PERIOD OF COMPLETION
LIQUIDATED DAMAGES
PERIOD AND VALUE OF
RUNNING/ON ACCOUNT BILL

TOTAL RETENTION MONEY

TOTAL SECURITY DEPOSIT
REFUND OF E.M.D

REFUND OF RETENTION MONEY

TAX DEDUCTION

DEFECTS LIABILITY PERIOD

PERIOD OF FINAL MEASUREMENT

MINIMUM VALUE OF RUNNING BILL

. DEVIATION LIMIT

GST

Labour Cess

. Value of Earnest Money

Within seven days of the issue of letter of
intent/work order.

Within ten days of the issue of letter of intent /
work order.

60 days

Rs. 10,000/- per week subject to the max of
10% of the Accepted Contract sum.

fifteen days

10% of cost of work executed.

10 %of work done.

To be refunded to the Contractor within 30
days after submission and acceptance of the
final bill.

. To be refunded to the Contractor within 30 days

of the end of Defects Liability period.
At prevailing rate from each bill.

Twelve Calendar months from the date of
completion.

Within 30 days after virtual completion of
work.

2 Lakhs (rupees two lakhs).
Plus 25%

item wise rates assured by the
Contractor is inclusive of GST

1% of contract value will be deducted
as Labour Cess payable to New Delhi.

Rs.17,000/-

. Electrical & Water charges Deduction will be made as per clause No. 28 &
29 of Special Conditions of Contract

(i.e. 0.75+ 0.25%) of total cost of project.
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SECTION -1 INVITATION TO TENDERERS
1. Sealed tenders in two bid system (technical and financial separately) are invited from
established and experienced contractors by the Director, National Institute of Public Finance &
Policy (NIPFP), 18/2, Satsang Vihar, Special Institutional Area, New Delhi-110067.

S.No. Name of Work Time of Completion
@ | Painting & white washing in 60 days
NIPFP Campus

Tenders are invited from reputed contractors from eligible and experienced contractors
with sound financial position. The tender document containing terms and conditions including
Financial Bid etc. can be obtained from our office National Institute of Public Finance & Policy
(NIPFP),18/2, Satsang Vihar, Special Institutional Area, New Delhi-110067 during office hours
(10.00 AM to 3.30 PM) on all working days (except Saturday, Sunday & holidays) between the dates
given below.

Issue of tender (Date) ; 29" Oct., 2021
Submission of tender : 01% Nov., 2021.
Last of submission of tender 17" Nov., 2021.
Date of opening of tender ; 18" Nov., 2021.
(technical bid only)

Estimated cost : Rs. 8.23 lakh
Cost of tender document : Rs.500.00
EMD : Rs.17,000.00

The tender documents can also be downloaded from Institute’s website
http://www.nipfp.org.in or e-publish portal of CPPP. The right is reserved by
the officer inviting this tender to revise or amend the tender documents prior to
the date notified for submission of the tender. Such revisions, amendments
shall be notified in the form of addendum or corrigendum at Institute’s
Website. Bidders are advised to look at Institute’s website regularly for any
such corrigendum/addendum.

11 The intending contractors should submit the following details:-
a. Copy of Permanent account number (PAN)
b. GSTIN Registration No

c. The tender must satisfy themselves that they have adequate experience to handle this
comprehensive multi-disciplinary project within the stipulated time schedule. They
should produce documentary proof of satisfactory completing at least two jobs of similar
nature, costing not less than Rs 5.0 lacs, each or three similar jobs of Rs3.20 lacs each,
or one job of similar nature costing not less than Rs 6.40 lacs, for Government, Semi-
Government, Private/Public Sector organization in last three years from the date of
advertisement with complete details, name, address & phone nos. of clients etc. The
similar nature works shall mean renovations and repairs involving civil, woodwork,
electrical & air conditioning works.

d. Details of projects in hand with name of clients, addresses & phone nos.
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e. Earnest money of Rs 17,000/- ( Rupees seventeen thousand Only ) In the form of
Demand Draft from a nationalized bank in favor of “NIPFP”. Payable at New Delhi.

f. For the tenders downloaded from website Rs 500/- in the form of Demand Draft
from a Scheduled Bank shall be paid in favor of “NIPFP”. Payable at New Delhi.

1.2 The sealed envelopes with the name of work on the top of envelope shall be deposited in the
office of The Senior Administrative Officer, National Institute of Public Finance &
Policy (NIPFP), 18/2, Satsang Vihar, Special Institutional Area, New Delhi-110067 on or
before 17.11.2021 by 17:00 hrs. The tender received in any manner other than prescribed
above shall be summarily rejected. The Institute will not accept any responsibility for the
tender lost in transit. The tenders are asked to visit, inspect the site carefully.

1.3 The technical bids shall be opened on 18.11.2021, 15:30 hrs. Date of commencement of the
work shall be reckoned from the 10th day of award of work.

1.4 The work as detailed in this tender shall be executed and completed in all respects in
accordance with the Tender documents, which includes instructions to tenders, General
conditions of contract, special conditions of contract, schedule of Quantities, list of approved
materials and Drawings to complete satisfaction of the Engineers and the Employer.

1.5 Rates must be quoted for complete work at site inclusive of all costs, taxes and charges etc.
All taxes and duties including GSTIN, ESI charges etc. as applicable at New Delhi on the
date of receipt of tender, Central & State Taxes etc. on works and materials required for use
in the execution of this project shall be entirely borne and payable by the Contractor and the
Employer will not entertain any claim what so ever in this respect.

1.6 The tender for the works shall remain open for acceptance for a period of 60 days from the
date of opening of tenders. If any Tenderer withdraws his tender before the said period or
makes any modifications in terms & conditions of the tender which are not acceptable by the
Institute, then the Institute, shall without prejudice will debar the firm for one year.

1.7 Total Security Deposited during execution of work shall comprise of

(a) Earnest Money Deposit

(b) Retention Money

1.8 Retention Money

The retention money (i.e. deduction from interim & final bill shall be 10% of the gross value
of each bill. The retention money & earnest money shall form the total security deposit
during execution of work. The retention amount will be refunded to the contractor after the
end of Defect Liability Period provided he has satisfactorily carried out all the works and
attended to all defects in accordance with the condition of contract. No interest is allowed on
retention money & earnest money. Earnest money shall be refunded after the submission and
acceptance of final bill.

1.9 Earnest money of the successful tender is liable to be forfeited in the event of refusal or delay on

his part in signing the agreement or starting the work as mentioned in the tender and employer
will be at liberty to award it to another contractor.
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1.10 Canvassing whether directly or indirectly in connection with the tender is strictly
prohibited and the tenders submitted by the contractors who resort to canvassing in any form
would be liable to rejection.

1.11 The tendering firms, in case the tender is a partnership firm, shall submit the tender
signed by the partners. In the event of absence of any partner, it must be signed on his behalf
by a person holding power of attorney which shall be attached along with the tender and it
must also disclose that the contractor is duly registered under the Indian partnership Act or
not.

1.12 The notice inviting tender shall form part of the contract document. The successful
tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall within 10
days from the stipulated date of start of work sign the contract consisting of :

a) The notice inviting tender, all the documents including additional conditions, invitation
of tender and acceptance thereof together with any correspondence leading there to.
b) Offer in standard tender form.

1.13  The tender shall unconditionally accept all terms & conditions of NIPFP. Conditional
offer shall be summarily rejected.

Senior Administrative Officer
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STANDARD TENDER OFFER

National Institute of Public Finance & Policy (NIPFP), 18/2, Satsang Vihar, Special
Institutional Area, New Delhi-110067.

Item Rate Tender & Contract for Works

Tender for Miscellaneous Civil Works in Residential Block at NIPFP Campus.
To be submitted by ....................... between .............. hrs. to ....oooeveneen. hrs.
ISSUCA t07 .ot
Signature of the person issuing the documents: .................ccoiviiiiiiiiiiiinnin..,
LD TS} a0 18 10 4 A
Date of ISSUe: ...ovvnvieiiiiiiiiiiieee,

TENDER

I/We have read and examined the notice inviting tender, Schedule, specifications applicable,
Drawings & Designs, General rules and Directions, Conditions of Contract, clauses of contract,
Special conditions, Schedule of Quantities & other documents and Rules referred to in the conditions
of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for by National Institute of Public
Finance & Policy (NIPFP), 18/2, Satsang Vihar, Special Institutional Area, New Delhi-110067
within the time specified in schedule, viz., schedule of gquantities and in accordance in all respects
with the specifications, designs, drawings and instructions in writing referred to in General Rules and
Directions and the Conditions of contract and with such materials as are provided by and in respects
in accordance with, such conditions so far as applicable.

We agree to keep the tender open for Sixty days (60 days) from the due date of submission thereof
and not to make any modifications in its terms and conditions.

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/we am/are authorized to communicate the same or
use the information in any manner prejudicial to the safety of National Institute of Public Finance &
Policy (NIPFP).

I/We agree that should I/we fail to commence the work specified in the above memorandum, I/we
will be debarred for 01 year for participation in the bidding process of National Institute of Public
Finance & Policy (NIPFP), 18/2, Satsang Vihar, Special Institutional Area, New Delhi-110067.

Dated........oovvvviiiiiiinns Signature of Contractor
Postal Address

Witness:

Address:

Sign & stamp of contractor



Occupation:

ACCEPTANCE

The tender with all terms and conditions (as mentioned by you as provided in the letters mentioned
hereunder) is accepted by me for and on behalf of The Secretary, National Institute of Public Finance
& Policy (NIPFP), 18/2, Satsang Vihar, Special Institutional Area, New Delhi-110067 for a sum of

The letters referred to below shall form part of this contract Agreement:

a)
b)

c)

for & on behalf of The Sr. A.O, National Institute of Public Finance & Policy (NIPFP), 18/2,
Satsang Vihar, Special Institutional Area, New Delhi-110067.

Dated ........oocvviiiiiiin Signature .......ccooiiiiiiiiie
Designation................ceeeennnn.
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SECTION-2: INSTRUCTION TO TENDERERS
The tenderer shall examine carefully all the tender documents.

The tenderer is advised to visit and inspect the site at his own cost and
responsibility and to secure all necessary information which may be required for
completing the tender. Ignorance of site conditions or local information shall not
be considered as an excuse for non-performance of the contract. All costs,
charges and expenses that may be incurred by the tenderer in connection with the
preparation of his tender shall be borne by him and the Employer/Engineer does
not accept any liability whatsoever in this regard.

Time is the essence of the contract and the tenderers are required to complete the
work in all respects within the stipulated time of completion and hand over the
same, complete in all respects to the satisfaction of the Institute.

The tender should contain not only the rates but also the value of each item of
work entered in the prescribed column of the BOQ and all the items should be
summed up in order to show the aggregate value of the entire tender. The rates
quoted by the tenderer should be expressed accurately both in words and figures
so that there is no discrepancy. All corrections in the tender shall be duly attested
by initials of the tenderers. Corrections if not attested, may entail rejection of
tender. The rates quoted by the tenderers in item rate tender will be the basis (and
not the amounts in case of discrepancies) in finalizing the tender.

It shall be clearly understood that the rates quoted in the tender are to be for
complete work at site as per instructions to tenderers, conditions of contract,
special conditions of contract specifications and drawings, addenda referred to
therein and also for all such works as are necessary for the proper completion of
the contract. Although specific mention thereof may not have been made in the
specifications or in drawings or in tender documents. The rates shall be firm and
shall not be subject to cost escalation on account of labour and material and
labour conditions or any other reason whatsoever.

The tenderers shall use only the form issued with this tender to fill up the rates.
Every page of the tender shall be signed on the bottom of right hand side and

any tender not so completed is liable to be treated as defective and liable to be
rejected.

The successful tenderer will be notified about the acceptance of his tender by the
employer and he will execute agreement within 7 (seven) days thereof, failing
which his tender would be liable to rejection with forfeiture of right to participate
in any tender of the institute for another one year and the employer would be at
Liberty to award it to another tenderer.

The contract will be governed by the Indian Contract Act, Indian Sale of goods
Act and all other relevant laws. All payments due to the contractor under the
contract will be made in Indian Rupees Currency.

The rates quoted shall be for complete work at site and should be inclusive of
incidentals expenses necessary for carrying out the work. The rates shall be
inclusive of GST as applicable at New Delhi for or any other tax or duty levied
by any Government or Public bodies. The rates shall be firm and shall not be
subject to cost escalation of labor and material and exchange variations, labor
conditions or any other conditions whatsoever.
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2.10 A schedule of approximate quantities for various items accompanies this tender.
It shall be clearly understood that the employer does not accept any responsibility
for the correctness or completeness of this schedule in respect of items and
qguantities and this schedule is liable to alterations by omission, deduction or
additions at the discretion of the employer without violating the terms of the
contract.

2.11 The employer does not bind himself to accept the lowest or any tender or to
assign any reason thereof and also reserves the right of accepting the whole or
part of the tender. The part acceptance will not violate the terms and conditions
of the contract and will execute the work at the specified rates without any extra
charges or compensation.

2.12 Tax deductions will be made as per the prevailing rates from the contractors on
account bills as notified by the various govt. authorities.
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SECTION 111 - GENERAL CONDITIONS OF THE CONTRACT
3.1.0 DIRECTIONS REGARDING PROCEDURES

In construing these conditions, specifications and Contract Agreement, the following words shall have
the meaning here in assigned to them except where the subject or context otherwise requires:

(@ "Employer" Shall mean The Director, National Institute of Public Finance &
Policy (NIPFP), 18/2, Satsang Vihar, Special Institutional Area, New
Delhi-110067 and shall include his (their) legal representative/s
assign/s or authorized officer.

(b)  "Contractor/Builder” Shall mean the individual or firm or company, whether incorporated
or not, undertaking the work and shall include legal personal
representatives of such individual or the persons comprising such
firm or company or the successors of such individual or firm or
company and the permitted assignee of such individual or such
individual or firm or company.

© “Contract” means the documents forming the tender and
acceptance thereof and the formal agreement executed between the
competent authority on behalf of The Director, National Institute
of Public Finance & Policy (NIPFP), 18/2, Satsang Vihar, Special
Institutional Area, New Delhi-110067 and the Contractor, together
with the documents referred to there in including these conditions,
the specifications, designs, drawings and instructions issued from
time to time by the Engineer-in-Charge and all these documents
taken together, shall be deemed to form one contract and shall be
complementary to one another.

In the contract, the following expressions shall, unless the context
otherwise requires have the meanings, hereby respectively assigned
to them:

M The expression works or work shall, unless there be
something either in the subject or context repugnant to such
construction, be construed and taken to mean the works by or
by virtue of the contract contracted to be executed whether
temporary or permanent, and whether original, altered,
substituted or additional.

(i) The site shall mean the rooms/halls or other places on, into
or through which work is to be executed under the contract
or any adjacent path or street through which work is to be
executed under the contract or any adjacent land, path or
street which may be allotted or used for the purpose of
carrying out the contract.

(iii)  Schedule(s) referred to in these conditions shall mean the
relevant schedule(s).

(iv) Tendered Value means the value of the entire work as
stipulated in the letter of award of work.
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3.1.1 General

The work shall be carried out strictly in accordance with the drawings amplified by the specifications

of materials and workmanship given hereunder. The drawings and specifications shall be taken

together and shall complement each other. In case of any discrepancy, the following order of

preference shall be followed:

@) Particular Specifications.

(b) CPWD Specifications & DSR 2016.

© National Building Code and Relevant IS Provisions.

In case there are no specifications for items shown on the drawings or where items are not

exhaustively described, the general specifications of CPWD shall be followed for which nothing extra

shall be paid.

3.1.2 Decisions

(@ Status:
The Institute, Engineer In-charge shall have general supervision and direction of the work. He
has authority on behalf of the Employer to stop the work whenever such stoppage may be
necessary to ensure the proper execution of the work. The Engineer shall be the interpreter of
the conditions of contract and the judge of its performance subject to the approval of The Sr.
A.O (NIPFP),

(b) Decisions:
The Engineer In-charge shall, within a reasonable time, make decisions on all claims of the
contractor and on all other matters relating to the execution & progress of the work or the
interpretation of the contract documents. The decisions, opinion, direction of the Institute with
respect to all or any of the following matters shall be referred to Director, NIPFP and decision
so taken shall be final & binding to the contractor:-
i)  Variation or modifications of the design.

ii) The quality or quantity of works or the additions/alterations or omissions or substitutions
of any work.

iii) The removal and / or re-execution of any work by the contractor.

iv) The dismissal from the work of any persons employed therein.

v)  The opening up for inspection of any work covered up.

vi) The amending the making good of any defects under defects liability period.

vii) Approval of materials and workmanship.

viii) The contractor need to provide everything necessary for the proper execution of the work.

(c) The employer shall be at liberty to take over the project at any time to get the work executed
directly under the supervision of Engineering-in-Charge.
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(d) In the event of any dispute under this contract, the matter will be referred to The Director,
NIPFP for speedier decision & the decision will be final & binding to the parties’ dismissal.
(e) Dismissal:

The contractor shall on the report of the Engineer immediately dismiss from the works within
24 hours any person employed by him for the above work, who may, in the opinion of
Engineer be incompetent or misconducts himself and such person shall not be re-employed on
the works without the permission of the Engineers.

3.2.1 Extent of Contract

The contractor shall supply at his own cost all material implements, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work whether
original, altered or substituted and whether included in the specifications or other documents
forming part of the contractor of the contract or referred to in these conditions or not and which
may be necessary for the purpose of satisfying of conditions he is entitled to be satisfied which
he is entitled to require together with carriage therefore to and from the work. The contractor
shall also supply survey instruments and other materials necessary for the purpose of setting out
works, and counting weighing and assisting to the measurement or examinations at the any time
and from time to time of the work material, failing his so doing the same may be provided by
the engineer-in-charge at the expense of the contractor and the expenses may be deducted from
any money due to the contractor under the contract from his security deposit or the proceeds of
sale thereof. The contractor shall also provide a sufficient portion of fencing and lights required
to protect the public from accident, and shall be bound to bear the expenses of defense brought
by any person for injury sustained owing to neglect of the above precautions and to pay any
damage and costs which may be awarded in any such suit, action or proceedings to any such
person or which may with the consent of the contractor be paid to compromise any claim by any
such person. In no case, the employer shall be a party to any such claim/claims and the
contractor shall indemnify the employer against any claim for any person on this account.

3.2.2 Sufficiency of Tender

The contractor shall be deemed to have satisfied himself before tendering to the correctness and
sufficiency of his tender for the work and of his prices for the work and of his prices stated in
the schedule, which shall, except in so far as it is otherwise provided in the contract, cover all
his obligations under the contract and all matters and things necessary for the proper completion
and maintenance of the work.

3.2.3 Assignment or Sub Letting of Contract

The contractor shall not assign the contract or any part thereof or any benefit or interest therein
or there under or any claim arising out of the contract to any other party without the prior
written consent of the employer.

3.2.4 Power to make Alterations

Engineer shall have power to make any alterations or additions to the stipulated specifications,
drawings, designs, and in instructions that may appeal to him to be necessary or, advisable
during the progress of the work and the contractor shall have no claim for compensation on
account of such alterations or additions. The contractor shall be bound to carry out the work in
accordance with any instructions which may be given to him in writing signed by the Institute
and such alterations shall not invalidate the contract and any additional work which the
contractor may be directed to do in the manner above specified as part of the work shall be
carried out by the contractor on the same conditions in all respects on which he agreed to do the
main work and at the same rates as are specified in the tender for the main work. The time for
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the completion of the work shall be extended in the proportion that the additional work bears to
the original contract work and the certificate of the Engineer-in-charge shall be conclusive as to
such proportions.

3.3.0 WORKS SUBJECT TO APPROVAL OF ENGINEER-IN-CHARGE

All works to be executed under the contract shall be subject to approval of the Engineer-in-
Charge who shall be entitled to direct at what point or points and in what manner they are to be
commenced and from time to time carried on.

3.3.1 Urgent Repairs and Urgent works

If by reason of any accident or failure or other event occurring to or in connection with the work
or any part thereof either during the execution of the work or during the period of Guarantee,
any remedial or other work or repair shall in the opinion of Engineer-in-charge be urgently
necessary for security and the contractor is unable or unwillingly at once to do such work or
repair, the employer may on its own get the work done/remedied/repaired as the Engineer may
consider necessary. If the work or repair so done by the employer is such, which, in the opinion
of the Engineer the contractor was liable to do at his own expense under the contract, all costs
and changes incurred by the employer in doing so shall on demand be paid by the contractor to
the employer or may be deducted by the employer from any money due or which may become
due to the contract. Provided always that the resident engineer shall soon after the occurrence of
any such emergency as may be reasonable notify the contractor thereof in writing.

3.4.0 DIRECTION FOR EXECUTION OF WORK
3.4.1 Setting outs

The contractor shall be responsible for the true and proper setting out of the works in relation to
the original points, lines and levels of reference given by the engineer in writing and for
correctness subject as above mentioned of all the positions, levels dimensions and alignments of
all parts of the work and for the provision of all necessary instruments, appliances and labour in
connection therewith. If at any time during the progress of the work any error shall appear or
arises in any part of the work, the contractor on being required to do so by The Director, NIPFP
shall at once inform the engineer or their representatives. The checking of the work by the
engineer/representative shall not in any way relieve the contractor from his responsibilities of
carrying out the work as per the best practices of construction.

3.4.2 Work to be to the satisfaction of the Engineer

The contractor shall execute, complete and guarantee the work in accordance with the contract
to the satisfaction of the engineer and shall comply with their instructions & directions
concerning the work.

3.4.3 Engagement of Labor

The contractor shall employ labor in sufficient numbers either directly or through
subcontractors, where such subletting is permitted to maintain the required rate of specified in
the contract and to the satisfaction of the Engineer. The contractor shall not employ in
connection with the works any person who has not completed his fifteen years of age.

The contractor shall comply with the provisions of the payment of Wages Act, 1936; Minimum
Wages Act, 1948; Act, 1947; Maternity Benefit Act, 1961 and Mines Act, 1938, Labour
Contract (Regulations & Abolishing) Act or Rules, or any modifications thereof or any other
law relating thereto and rules made there under time to time.
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The contractor shall indemnify the employer against any payment to be made under and for
observance of the Regulation aforesaid without prejudice to his right to claim indemnify from
his sub-contractors.

The contractor shall provide and maintain at his own expenses all rights, guards, fencing and
watching when and where necessary or required by the Resident Engineer for the protection of
the works or for the safety and convenience of those employed on works or the public.

3.4.4 Disruption of Progress

The contractor shall give written notice to the Engineer whenever planning or progress of the
works is likely to be delayed or disrupted unless any further drawings or order, including a
direction, instruction or approval is issued by the Engineer within a reasonable time. The notice
shall include details of the drawing or order required and by when it is required and of any
delay or disruption likely to be suffered if it is late.

If, by reason of any failure or inability of the Engineer to issue within a time reasonable in all
the circumstances any drawings or order requested by the contractor and the work suffers delay
then the Engineers shall take such delay into account in determining any extension of time to
which the contractor is entitled under provisions of contract hereof, however no other
compensation will be admissible on this account.

3.4.5 Rectification of Defects

if, it shall appear to the Engineer or his representative in-charge of the works that any work any
has been executed with unsound, imperfect or un-skillful workmanship or material or any
inferior description, the contractor shall, on demand, in writing from the Engineer specifying
the work material or articles complained of shall rectify or remove and reconstruction work so
specified in part, as the case may require.

3.4.6 Variation

In case the quantity of any item of the work executed increases by more than 25% from
the quantity given in the tender document, the rate of such item would be settled as under:

a) Rate of the item worked out as per market rate.
b) Rate of the item quoted by the contractor.

The rate of such item would be lowest of the two rates mentioned above.

3.4.7 The contractor shall submit the samples of various materials for the approval of the Engineer.
The contractor shall use the material only after the approval of the Engineer. The verification of
the material shall be done on random base during the progress of the work in either the
following manner:

(@ Random samples would be picked up during execution of work from site & if decided by
the Engineer, it would be sent to one of the approved laboratories for test & quality check.
The cost of such tests would be borne by the contractor.

(b) The Engineer may direct the contractor to submit the challan of delivery of the material
brought at site. It would be on Random based. The Engineer may also direct the contractor
to submit the copy of the test/verification certificate provided by the manufacturer of that
particular material.
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3.4.8 Free Access to work site

The contractor shall provide all necessary and reasonable facilities and free access to the works
and his records at site of work to the Engineers, Resident Engineer and their representatives. He
shall provide facilities and space to the satisfaction of the Engineer or his representative for
inspection of any part of work.

3.4.9 Inspection of work

All work under or in course of execution or executed in pursuance of the contract shall at all
times be open to inspection and supervision of the Engineer or his representative and the
contractor shall at all times with reasonable notice or the intention of the Engineer or his
representatives to visit work shall have been given to the contractor, either himself be present to
receive orders and instructions, or have responsible agent duly accredited in writing present for
that purpose. Orders to the contractor's agent shall be deemed to have given to the contractor
himself.

3.4.10 Preparation of Construction Programmed Schedule

As and when sufficient planning information is available, the contractor in consultation with the
Engineer shall prepare a programmed schedule of the activities. Contractor should prepare bar-
charts & articles path method analysis of the light of the tendered quantities and their rates
respectively. Under no circumstances shall this schedule be prepared later than one week of
finalization of contract. Throughout the work, all programmed, schedules and charts shall be
revised wherever any significant change occurs. The contractor shall also submit weekly
progress chart to the Engineer.

3.4.11 Site Order Book

The contractor shall maintain a Site Order Book at the site of the works wherein the
instructions of the Engineer/ The Secretary (NIPFP) or their representatives shall be
reasoned. The site order book shall be the property of the employer and the
instructions recorded therein shall be deemed to have the same force and effect as if
they had been given to the contractor himself. The contractor or his representative
on the site must sign the book in token of his having persuade the orders given
therein.

3.4.12 Hindrance Register

A Hindrance Register shall be maintained at the site of work wherein the contractor
shall notify the items affected and the execution of work, the date on which the
delay was cleared. These entries shall be initialed by The Sr A.O (NIPFP) /Engineer as
well.

3.4.13 Suspension of Work

The contractor shall on the written order of the Engineer/ The SR. A.O (NIPFP)
suspend the progress of the work or any part thereof for such time or time and in
such a manner as the Engineer/ The SR. A.O (NIPFP) may consider necessary and shall
during such suspension properly protect and secure the work as considered
necessary in the opinion of the Engineer/ The SR. A.O (NIPFP) or their representative-
in-charge of the work. No compensation shall be payable to the contractor on what
so ever account for the suspension of work.
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3.4.14 Extension of time for completion

If the contractor shall desire an extension of the time for completion of the work, on
his having been unavoidably hindered in its execution or on any other ground, he
shall apply in writing to the Engineer within three days of the date of starting of the
hindrance on account of which he desires such extension as aforesaid. The Engineer
in consultation with employer shall, if, in his opinion, will authorize, such extension
of time, if any, as may in his opinion be necessary or proper extension granted shall
be without prejudice to the right of the Employer to recover compensation for delay
as per provisions of Para 3.4.15

3.4.15 Liquidated Damages for Delay

The times and date stipulated in the contract for the completion of the work or any
part or stage thereof shall be deemed to be the essence of the contract.

The work shall, throughout the stipulated period of the contract, be carried out with
all diligence. If the contractor fails to complete the work within the time prescribed
or within the extended time under the contract, he shall pay to the Employer on
demand amount without prejudice to other rights and remedies the Employer may
have against the contractor, a sum of Rs.10,000/-(rupees ten thousand per week) as
liquidated damages for such fault, if the work remain unfinished after the stipulated
date of completion provided that the total liquidated damages payable shall not
exceed 10% of the accepted contract price. The Employer may, without prejudice to
any other method of recovery, deduct the amount of such damages from any money
due or which become due to the contractor. The recovery or deduction of such
damages shall not relieve the contractor from any obligations and liabilities under
the contract.

3.4.16 Defects Liability Period
The contractor shall be responsible to make good and remedy at his own expense
within such period as may be stipulated by the employer any defect which may
develop or may be noticed before the expiry of 12 (twelve) months from the date of

completion and intimation of which has been sent to the contractor within seven
days of the expiry of the said period.

3.4.17 Rectification of Defects caused to the building by labor:
If the contractor or his work people, or servants shall break, deface, injure, or
destroy any part of a building, or interiors, then the contractor has to rectify the
same part at his own expenses to the satisfaction of the Engineer.

3.4.18 Approval of Materials
The contractor would bring samples of necessary materials per the directions &
would get them approved prior to execution of work from the Engineer or his

representative.

3.5.0 SECURITY DEPOSIT
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3.5.1 Rate of Security Deposit (Retention Money)

The employer will, at the time of making any payment to the contractor for work
done or supplies made under the contract deduct 10% of Gross value of each interim
bill. The maximum amount of Retention money shall amount to total Security
Deposit.

All compensations or other sums of money payable by the contractor to the
employer in terms of this contract may be deducted from, or paid by, the sale of a
sufficient part of his security deposit, or from any sums which may become due to
the contractor by the employer on any account whatsoever, and in the event of his
security deposit being reduced by reason of any such deduction or sale as aforesaid,
the contractor shall within ten days. Thereafter make good in demand draft,
endorsed in favor of the employer as aforesaid any sum or sums which may have
been deducted from, or raised by sale of his security deposit or any part thereof.

3.5.2 Forfeiture of Security Deposit
The above said security deposit shall be liable to forfeiture wholly or in part at the
sole discretion of the Employer if the contractor fails to carry out the work or
perform or observe any of the conditions of the contract.

3.5.3 Interest on the Security Deposit

No interest would be payable by the employer to the contractor on the security held
in deposit.

3.5.4 Responsibilities for the Structural Adequacy

The contractor shall comply with the provisions of the contract and with due cares
and diligence, execute and maintain the work and provide all labor, including
supervision of all works, structural plans and other things whether of temporary or
permanent nature required for such execution and maintenance in so far as the
necessary for providing these, is specified or is reasonably inferred from the
contract. The contractor shall take full responsibilities for the adequacy, suitability
and safety at site of all the works and methods of the construction provided.

The Contractor shall ensure that his workmen do not create nuisance in the area of
hamper with the normal working of the premises / complex.

3.6.0 MEASUREMENT AND PAYMENTS

3.6.1 All bill supported with measurement details shall be submitted by the contractor
fortnightly to the Engineer for all works executed in the previous period and the
Engineer or his representative shall verify the requisite measurement for the
purpose of having the same verified for the claim as far as admissible, if possible

before the expiry of 30 days from the presentation of the bill.

All measurements to be taken in duplicate and all bills shall be submitted in
triplicate along with a contractor’s copy of each.

3.6.2 Final Bill
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Final bill supported with consolidated measurement of the full work executed shall
be submitted by the contractor within 1 month of completion of work.

When the final bill has been verified and corrected, the Engineer will give seven
days’ notice to the contractor to countersign the bill in token of acceptance, the
contractor shall countersign the bill within the above seven days or intimate in
writing his intention to dispute. If the contractor fail to take appropriate action as
above within the period prescribed, the bill finalized by the Engineer or his
representative shall be final and binding on the contractor and the contractor shall
have no right to dispute the same.

3.6.3 Claim for Interest

No claim for interest will be entertained by the Employer with respect to any
moneys or balances which may be in its hands owing to a dispute between itself
and the contractor or with respect of any delay on the part of the employer in
making interim or final payments or otherwise.

3.6.4 Rates for extra Additional, Altered or Substituted work

The rates for additional, altered or substituted work shall be worked out in
accordance with the following provisions in their respective order.

i) If the rates for similar additional, altered or substituted work and directly
available in the contract for the work, the contractor is bound to carry out the
work at the same rates as are available in the contract for the work.

ii) If the rates for additional, altered or substituted work are not directly
available in the contract for the work the rates will be derived from the rates
for a similar class of work as are specified in the contract for the work.

iii) If the rates for the altered, additional or substituted work cannot be
determined in the manner specified in sub-clause (I) to (ii) above, then the
contractor shall within three days of the date of receipt of order to carry out
the work, inform the Engineer of the rate which it is intending to charge for
such works supported by analysis of the rate or rates claimed (CPWD
analysis). Rates finalized and approved by the Engineer on the basis of these
details will be final and binding. However, the Engineer by notice in writing
will be at liberty to cancel his order to execute such work and arrange to carry
it out in such a manner as he may deem advisable, but under no circumstances
shall the contractor suspend the work once ordered in writing on the plea of
non-settlement of rate.

3.6.5 Reimbursement of Variation in Price
Prices and rates quoted by the bidders shall be considered as firm for the complete
work and entire duration of the contract. No claim for extra payment due to any
rise in rates of raw material and labour or due to whatsoever reasons shall be
considered, not even for extended period of completion.

3.7.0 GUARANTEES

3.7.1 Quality of Work
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The contractor shall guarantee that the materials and workmanship are the best of
their respective kinds for the service intended and that all items of work will be
free from all inherent defects in workmanship and materials. He shall also
guarantee that the works will not fail in any respect due to quality of materials,
workmanship and methods of construction.

The specifications assume a proper degree of skill on the part of contractor and
workmen employed. The contractor shall consult the Engineer or his
representative, whenever in his judgment variation in the methods of construction
or in the quality of material would be beneficial methods of construction or in the
quality of material would be beneficial or necessary to fulfill the guarantee called
for. Such variations may be made by the contractor only when authorized by the
Engineer.

3.7.2 Rejection

If during the “Period of Guarantee”, as defined under clause 3.7.6 hereof, any
work or material shall fail in any respect to meet the above guarantee, the
contractor shall replace such work or material in a condition which will meet the
above guarantee, immediately.

3.7.3 Cost of Execution of work or repair etc.

All work of repair shall be carried out by the contractor at his own expense if the
necessity thereof shall in the opinion of the Engineer be due to the use of materials
or workmanship not in accordance with the contract or on account of neglect or
failure on the part of the contractor to comply with any obligation expressed or
complied on the contractor’s part under the contract.

3.7.4 Remedy on Contractor’s failure to carry out the work required

If the contractor shall fail to do any such work as aforesaid required by the
Engineer the employer shall be entitled to carry out such work which the
contractor should have carried out, at the contractor’s own cost. The employer
shall be entitled to recover from the contractor the cost thereof or may deduct the
same from any money due or that may be come due to the contractor.

3.7.5 Certificate of completion of works

On completion of the work, the contractor shall be furnished with a certificate, but
no such certificate be given nor shall the work be considered to have been
completed until the contractor shall have removed from the area of the premises
(to be distinctly marked by the Engineer/ The Secretary (NIPFP) in the site plan
which, the work shall be executed) all scaffolding, surplus materials and rubbish
and clean the dirt from all wood work, doors, windows, walls, floors or other parts
of any building, in or upon which the work is to be executed, or of which he may
have had in possession for the purpose of the execution hereof. If the contractor
shall fail to comply with the requirements of the clause as to the removal of
scaffolding, surplus materials and rubbish and cleaning off dirt on or before the
date fixed for the completion of the work, the Engineer may at the expense of the
contractor remove such scaffolding, surplus materials, and the contractor shall
forthwith pay the amount of all expense so incurred, and shall have no claim in
respect of any such scaffolding or surplus materials aforesaid, except for any sum
actually realized by the sale thereof.
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3.7.6 Period of Guarantee for Complete work

The period of Guarantee for the works shall be twelve months starting from the
date of issue of the completion certificate.

3.7.7 Contract Valid during Guarantee Period

This contract shall remain valid and in force until the expiry of Guarantee period.
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3.8.0 RESCINDING/TERMINATE CONTRACT
3.8.1 Rescinding Contract

In any case in which under any clause or clauses of this contract the contractor has
rendered himself liable to pay compensation amounting to the whole of his
security deposit in hand of employer (whether paid in one sum or deduced by
installments) the Engineer on behalf of the employer shall have power to adopt
any of the following course, as deemed best suited to the interests of employer.

(a) To rescind the contract (of which rescission notice in writing to the contractor
under hand of the Engineer shall be conclusive evidence), and in which case
the security deposit of the contractor shall stand forfeited and be absolutely at
the disposal of the employer.

(b) To employ a contractor paid by the employer and to supply materials to carry
out the work, or any party of the work, debiting the contractor with the cost of
the labor and the price of the materials on site (of the amount of which cost
and price certificate of Engineer shall be final and conclusive against the
contractor) and crediting him with the value of the work done, in all respects
in the same manner and at the same rates as if it has been carried cut by the
contractor under the terms of the contract. The certificate of the Engineer as to
the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor, and to take such part of the work of
the contractor as shall be unexecuted out of his hands, and to give it to
another contractor to complete in which case any expenses which may be
incurred in excess of the sum which would have been paid to the original
contractor if the whole work has been executed by him (of the amount of
which excess certificate in writing of the Engineer shall be final and
conclusive) shall be borne and paid by the original contractor and may be
deducted from any money due to him by employer under the contract or
otherwise, or from his security deposit or the proceeds of sale thereof, or a
sufficient part thereof.

(d) In the event of any of the above courses being adopted by the Engineer, the
contractor will have no claim to compensation to any loss sustained by him by
reason of his having purchased any materials, or entered into any engagements
made any advances on account of execution of the work or performance of the
contract. And in case of the provisions aforesaid, the contractor shall not be
entitled to be paid for any work actually performed under this contract unless
and until the Engineer shall have certified in writing the performance of such
work and the value payable in respect and he shall only be entitled to be paid
the value so certified.

3.8.2 Termination of the Contract

If at any time after the commencement of the work the employer for any reason
whatsoever does not require the whole or part thereof as specified in the tender to
be carried out, Engineer/ The Secretary (NIPFP) shall give notice in writing of the
fact to the contractor who shall have no claim to any payment or compensation
whatsoever on account of any profit or advantage, which would have derived from
the execution of the work in full, but which he did not derive in consequences the
full amount of the work not having been carried out, neither shall he have any
claim nor compensation by reason of any alterations having been made in the
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original specification, or the designs and instruction on which shall involve any
containment of the work originally contemplated.

3.8.3 Jurisdiction

The contractor and its operation shall be governed by the law of India for the time
being in force, irrespective of the place of delivery of materials the place of
execution of work or place of payment under this contract shall be deemed to have
been entered into at New Delhi.

3.8.4 Bye Laws of Local Authorities

The contractor shall conform to the provisions of any Government Acts which
relate to works and to the regulations and bye laws of any local authorities. The
contractor shall give all such notices required by the said Act or Laws, etc., and
pay all fees payable to such authorities and allow for these contingencies in his
tendered rates including fees for encroachment, stacking charges, costs of
restorations, etc., and all other fees payable to the local authorities. The contractor
shall keep the employer indemnified against all penalties and liabilities for every
breach of any such Act, Rules, Regulations or Bye-laws.

Contractor shall comply with all laws and statutory regulations dealing with the
employment of labor such as:

The payment of wages Act, 1936

The Minimum Wages Act, 1938

The Workmen Compensation Act, 1923

The Contract Labor (Regulations & Abolishing) Act.

The employer’s liabilities Act, 1938

Industrial Dispute Act, 1938

Maternity Benefit Act, 1961

The Employees State Insurance Act, 1948.

Safety code, labor welfare Act or rules or any modification thereof any other laws
and regulations framed by the Competent Legislative Authorities from time to
time.

Se@roaoow

3.8.5 Liasoning & Co-ordination with Local Municipal Authorities

The contractor has to liaison and take any clearance from local authorities like
MCD/ DDA [/ other municipal authority for approval to start renovation and during
renovation of work. He has to take also any Clearance from New Delhi Fire Service if
needed and NOC and completion Certificate if needed. Only statuary fees will be
reimbursed by NIPFP.
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SECTION IV — SPECIAL CONDITIONS OF THE CONTRACT
4.1.0 Insurance for Works

The contractor at the time of signing the contract or before commencing the
execution of work, without limiting his obligations and responsibilities shall
insure the works at his own cost and keep them insured until the virtual
completion of the contract against all acts of God including Fire, Theft, Riots,
War, Floods etc. with a Nationalized Insurance company in the joint names of the
employer and the contractor (the name of the former being placed first in the
policy) for the full amount of the contract. Such policy shall cover the property of
the employer and fees for assessing the claim and in connection with services
generally therein and shall not cover any property of the Contractor or of any sub-
contractor or employee.

The contractor shall deposit the policy and receipt for the premiums with the
employer within seven (7) days, from the date of signing of the
contract/commencement of the execution of the work or unless otherwise
instructed by the employer. In default of the contractor insuring as provided
above, the employer on his behalf may so insure and may deduct the premiums
paid from any moneys due on which may become due to the contractor. The
contractor shall as soon any claim under the policy is settled on the work
reinstated by the Insurance office should elect to do so, proceed with all due
diligence with, the completion of the works in the same manner as through the
misfortune/accident had not occurred and in all respects under the same conditions
of the contract. The contractor in case of rebuilding or reimbursement after
accident shall be entitled to such extension of time for completion, as the
employer deems fit.

4.1.1 Insurance in respect of damage to persons and property

a. The contractor shall be responsible for all injury to persons, animals or things
and for all structural and decorative damage to property which may arise from
the operation or neglect of himself or of any approved sub-contractor’s or
employees, whether such injury or damage arise from carelessness, accident or
any other cause whatsoever in any way connected with the carrying out of this
contract. The clause shall be held to include any damage to buildings, whether
immediately adjacent or otherwise, and any damage to roads, streets, foot
paths, bridges and works forming the subject of this contract by frost or other
inclemency of the weather. The contractor shall indemnify the employer and
hold him harmless damage to persons or property as aforesaid and also respect
of any claims made in respect of injury or damage under any Acts of
Government or otherwise and also in respect of any award of compensation of
damages consequent upon such claims.

b. The contractor shall reinstate all damages of every sort mentioned in this
clause, so as to deliver up the whole of the contract works complete and
perfect in every respect and so as to make good or otherwise satisfy all claims
for damage to the property of third parties.

c. The contractor shall indemnify the employer against all claims which may be
made against the employer by any member of the public or other third party in
respect of works in consequence thereof and shall at his own expense arrange
to effect and maintain, until the virtual completion of the contract, with any
Nationalized Insurance company in the joint name of the employer and the
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contractor against such risks and deposit such policy or policies with the
employer from time to time during the currency of this contract. The contractor
shall similarly indemnify the employer against all claims which may be made
upon the employer whether under the Workman’s Compensation Act or any
other statute in force during the currency of this contract or at common law in
respect of any employee of the contractor or any sub-contractor and shall at his
own expenses effect and maintain with an approved office a policy of
Insurance in the joint names of the employer and the contractor against such
risks and deposit such policy of policies with the employer and the contractor
against such risks and deposit such policy or policies with the employer from
time to time during the currency of the contract. The contractor shall be
responsible for anything which may be excluded from the insurance policies
above referred to and also for all other damages to any property arising out of
and incidental to the negligent or defective carrying out of this contract. He
shall also indemnify the employer in respect of any costs, charges or expenses
arising out of any claim or proceedings and also in respect of any award of or
compensation of damages arising there from.

d. The employer shall be at liberty and is empowered to deduct the amount of any
damages, compensation costs, charges and expenses arising or occurring from
or in respect of any such claim or damage from any sum or sums due to or
become due to the contractor including the security deposit.

e. If the contractor fails to comply with the terms of these conditions, the
employer may insure the works and may deduct the amount of the premiums
paid from any moneys that may be or become payable to the contractor or may
at the option, not release running payment to the contractor until the contractor
shall have complied with the terms of this condition.

f. Such insurance whether affected by the employer or the contractor will not
limit or bar the liability and obligation of the contractor to deliver the works to
the employer completed in all respects according to the contract. In case of
loss or damage due to any of the aforesaid clause, the moneys payable under
any such insurance shall be received and retained by the employer until the
works are finally completed and such moneys shall then be credited to the
contractor in final settlement of accounts.

g. The works shall be executed in close co-ordination with the progress of other work. This
being absence of the contract, no claim for idles labor will be entertained.

INSPECTION OF DRAWINGS:

Before filling in the tender, the contractor will have to check up all the drawings and
Schedule of Quantities, and will have to get an immediate clarification if any from the
Engineer feels is vague or uncertain. No claim for damages or compensation will be
entertained on this account.

CONTRACTOR TO VISIT SITE:

Each tenderer must before submitting his tender, visit the site of works so as to
ascertain the physical site conditions and prices, availability and quality of materials
according to specifications before submitting the tender.
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EXECUTION OF WORK:

The whole of the work as described in the Contract (including the Schedule of Quantities, the
Specifications, General / Special Conditions and all drawings, pertaining thereto) and as advised
by the Engineer from time to tune is to carried out and completed in all its parts to the enter
satisfaction of the Engineer. Any details of execution, which may not have been definitely
referred to in this contract, but which are usual in interior works and essential to the work, are
deemed to be included in this contract. Rates quoted in the Schedule shall be inclusive of all
freights, taxes, such as octroi, Sales Tax, Royalties, work contract tax etc., as well as
transportation, so as to execute the contract as per the rules and regulations of local bodies, and
Government of India.

The rates quoted in the tender should include all charges for: -

a) Labour, maintenance, Fixing, carrying, Cleaning, making good, hauling, watering etc.
b) Plant, Scaffolding, frame work, English ladders, ropes, nails, spikes, tools, materials and
workmanship protection from weather, shuttering, temporary supports, Platform etc.

¢) AH temporary canvas, lights, barricades etc. The Engineer will be the sole judge in
deciding as the suitability of the tools or plants that might be brought to the site of works
by the Contractor for the proper execution of the work.

SITE MEETINGS:

A senior representative of the Contractor shall attend weekly meeting at works site and
in addition meetings as arranged by the Engineer to discuss to progress of the work and
sort out problems, if any, and ensure that the work is completed in stipulated time.

SECURITY:

The Contractor shall ensure that only authorized persons or materials shall enter or
leave the works sue. The contractor shall also make his own arrangements for the
protection and safety of his materials and equipment at site including premises with
fixtures provided therein.

OFFICES, STORES ON THE SITE:

a) The Contractor shall be allowed to provide separate site office for his staff for all
necessary stores on site in a specified area for all materials such as timber, cement and
other such materials, which are likely to deteriorate by the action of sub, rain and the due
to exposure, in such a manner that all such materials shall be protected from damage by
weather or any other cause. All such stores and offices shall be cleared away and the
ground left, in good and proper order on completion of this contract.

b) All materials which are stored on site such as bricks, timber, plywood, boards, metal,
sand etc. shall be stacked in such a manner as to facilitate rapid easy checking of quantities
of such materials.

c) The safety and security of all materials brought at site shall be the sole responsibility of the
Contractor. The materials against which an advance has been paid by the owner shall be carefully
stored at site by the contractor. They shall not be removed from the site without the written
permission of the Owner and shall be used in the contract work only.

NOTICES:

The Contractor shall give all notices and pay all fees and shall comply with all acts and regulations for
the successful completion of the contract works, as per the rules and regulations of appropriate
authorities.
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FACILITIES TO OTHER CONTRACTORS:

The contractors shall give full facilities and co-operation to all other Contractors working at site,
if any, as directed by the Engineer and shall so arrange this program of work as not hinder the
progress of other works. The decision of the Engineer on any point of dispute between the
various contractors shall be final and binding on all parties concerned.

13. PREPARATION OF BUILDING WORKS IN OCCUPATION & USE

ON COMPLETION:

On completion of the work, the contractor shall inform the Engineer in writing that he has finished
the work and it us ready for the Engineer’s inspection. The Contractor and oiling if necessary of all
hardware, inside and outside, all floors, staircases and every part of the building. He will leave the
entire building neat and clean ready for occupation in all respects and to the entire satisfaction of the
Engineer and Owner.

14. CLEARING OF SITE OF WORKS:

16.

16.

17.

18.

The contractor shall clear the site of works as per the instructions of the Engineer. The site
works shall be cleaned of all materials sheds etc. belonging to the Contractor. The site shall be
delivered in a clean and neat condition as required by the Engineer within a period of one week
after the job is completed. In case of failure by the Contractor, the Employer will have to get the
site cleaned at the risk and costs of the Contractor.

WORKS EXECUTED BEYOND NORMAL WORKING HOURS:

If the contractor engages workmen to work beyond normal working hours, he shall do so
with the prior approval of Engineer and provide and maintain at his own cost sufficient
lights to enable the work to proceed satisfactorily without any danger. Approaches to the
site of work also shall be sufficiently lighted by the Contractor. No extra cost claim would
be entertained for the above.

WORK ON HOLIDAYS / SUNDAYS:

The Contractor workmen may be allowed to work on Sundays/Holidays subject to the
prior permission of the same by the Owner. No extra cost claim would be entertained for
the above.

SPECIFICATIONS:

All work shall be carried out as described in the tender item and with the C.P.W.D.
Specifications laid there in, unless otherwise stated. If not covered as above, 1.S. codes
specifications shall be followed in that order. For patented products, the manufacturer's
specifications and instruction shall be followed. For any discrepancy in various
specifications, Engineer’s decision shall be final and binding on both the parties. In case
there are no laid down specifications. Engineers specifications and instructions for that
particular item shall be followed.

MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP:

The contractor shall assist in taking the measurements by the Engineer’s representatives,
before covering up or otherwise placing beyond there each of measurements any, item of
work. Should the contractor neglect to do so the same shall be uncovered at the
Contractor's expense and if found to be executed in default of
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specifications/requirements, no payment or allowance shall be made for such work and
Contractor shall have to remove and re-do the same at his own cost.

DIMENSIONS:

Figured dimensions in all cases shall be accepted in preference to scaled size. Large-
scale details shall take precedence over small-scale drawing. In case of discrepancy, the
contractor shall seek the clarifications from the Engineers before proceeding with the
work.

TESTING OF WORKS AND MATERIALS:

The Contractor shall be required by the Engineer arrange to test materials and portions
of the works at his own cost in order to prove their soundness and efficiency. These
tests should be carried out at the approved Institutions as directed. If after such test the
work or portions as of the works are found to be defective or unsound the Contractor
shall if ordered by the Engineer pull down and re-erect the same at his own cost.

INFORMATION TO BE SUPPLIED BY THE CONTRACTOR:

The Contractor shall submit to the Engineer every week as per the Performa; -
a) Detailed industrial statistics regarding the labour employed by him daily.
b) The list of technically qualified persons employed by him for the execution of the work.

¢) The total quantity and quality of materials used for the works and supplied to site.

d) A weekly progress report.
e) Special incidents at site, if any.

f) Whether the work is progressing according to Schedule. If not, what are the hitches and
the remedial measures.

TYPOGRAPHIC OR CLERICAL ERRORS:

The Engineers clarifications regarding partially omitted particulars or typographical or
clerical errors shall be final and binding on the Contractor.

PROGRAMME:

The time schedule for carrying out the work stage by stage, in the stipulated time shall
be drawn by the Engineers in consultation with the Engineer and the Contractor. The
Contractor shall follow strictly the approved time schedule, incorporating change, if any,
with the approval of the Engineer to ensure the completion of the work in stipulated time.
A graph or chart on work shall be maintained showing the progress periodically. The
contractor shall submit to the Engineer a weekly progress report stating the number of
skilled and Unskilled labourers employed on the works, working hours done quantity of
cement used, place, type and quantity of work one during the period.

The Contractor must inform the Engineer 10 days in advance of all working
drawings and details required by him from time to time. The Contractor shall
strictly adhere to the approved programme and arrange for the materials and labour
etc., accordingly.
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Despite repeated instructions, if the Contractor fails to show satisfactory progress of
the work, the Engineer may take suitable action as deemed fit without prejudice to
any terms and conditions of this contract.

VARIATION:

Quantities mentioned in the Schedule of Quantities included in the contract are subject to
any variation as per actual site conditions and as directed by the Engineer for the scope
of work. No compensation shall be payable to the Contractor on this account.

APPROVAL OF MATERIALS BY ENGINEERS:

Wherever "Approved Materials" are mentioned in the Contract, the Contractor shall
get the same approved by the Engineer prior to its use. The contractor shall keep
one set of sample of materials approved by the Engineer for its ready reference
with the Engineer at site of work and shall ensure that the materials incorporated
in the works strictly conform to the sample approved already.

All other materials for use in the work shall be got approved by the Engineer before
placing order / procurement.

WATER:

Water shall be made available to the Contractor free of cost at a point each floor of
the premises and the Contractor shall have to make his own arrangements for
carriage / storage of water.

The recovery for water charges shall be affected as per the rates paid by the
Employers to the Water Supply Co. from time to time, from his payments due
or @ 0.25% of the project cost.

27 ELECTRICITY:

28.

29.

The Engineer shall make available electricity at the site of work to the Contractor.

Temporary light points required in working area will be provided by the Contractor at his
own cost in consultation with the Engineer at site. The tender rates shall be quoted

accordingly by the contractor.
The recovery for electricity shall be affected as per the rates paid by the

Employers to the Electricity Supply Co. from time to time, from his payments
due or @ 0.75% of the project cost.

INCOME TAX: (TDS)

Income tax at source will be deducted as per rules on all payments made to the Contractors.

STATUTORY REGULATIONS:

The whole of the work including electrical / plumbing / sanitation is to be complied with
as per the requirements and byelaws of the relevant statutory authorities.

Sign & stamp of contractor
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31

32.

33.

be

30

WORKMANSHIP:

Quality of materials and workmanship shall conform strictly to tender specifications and
Contractor will ensure will ensure that the quality of work is appropriate to the
specifications and the work is done to the satisfaction of the Engineer with strict control
on the materials, workmanship and supervision.

ESCALATION:

The rates quoted in the tender shall be firm and shall not be subject to any escalation till
the completion of work due to increase in the prices of materials, labour wages sales Tax
etc. for any reasons, whatsoever.

PROVIDENT FUND AND E.S.1.S.:

The contractor shall bear full liability for payments under provident fund and employees
State Insurance Scheme and other labour laws for his workers and staff.

REPLACEMENT OF STONE DAMAGED/BROKEN during execution of work shall
replaced by the Contractor at his own cost.

Sign & stamp of contractor



	CONTENTS
	APPENDIX SHOWING IMPORTANT SCHEDULES

	SECTION - I    INVITATION TO TENDERERS
	Item Rate Tender & Contract for Works


